

Himachal Pradesh State Electricity Board Limited

"A State Government Undertaking"



Registered Office

Number (CIN)

GST No.

Telephone No.

Website Address

Email

Vidyut Bhawan, HPSEBL, Shimla-171004 (H.P)

U40109HP2009SGC031255

HPSEBL 02 AACCH4894EHZB

0177-2656485 (Landline & Fax)

www.hpseb.com

seit@hpseb.in

No. HPSEBL(Sectt.)/CE(Comm.)/IPDS/IT Phase2/ITIA/Vol-5/2018 4720


Dated: 16/01/19.

CORRIGENDUM - 8

Please refer to this office Notice Inviting Tender (NIT) No. IPDS (IT Phase-II)-07/2018/HPSEBL-1872 Dated 28th July' 2018 and 7 No. Corrigendums, last Corrigendum No. 7 was issued vide letter No. HPSEBL (Sectt.)/CE (Comm.)/IPDS/IT Phase2/ITIA/Vol-5/2018/4446, dated 29.12.2018. Due to nonsubmission of bids by prospective bidders, the schedule for Sale, Receipt and Opening of tender document for "Appointment of IT Implementation Agency (ITIA) for Implementation of Phase II of IT Enablement and ERP projects by Himachal Pradesh State Electricity Board Limited (HPSEBL) in 40 Towns of Himachal Pradesh on full turnkey basis under Integrated Power Development Scheme (IPDS) of Govt. of India on single point responsibility - Supply, installation, integration, testing, commissioning of System Integration Project covering software, hardware, field survey and networking under IPDS towns" is hereby extended as hereunder:-

| Tender (RFP) Identification No. | Last Date for Sale of Bid Document | Last Date & Time for submission of Bid | Due Date of Opening of Technical Bid(Part-I) | Due Date of Opening of Price Bid of Technically qualified Bidders (Part-II) |
|----------------------------------|------------------------------------|--|--|---|
| IPDS(IT Phase-II)-07/2018/HPSEBL | 20.01.2019 | 21.01.2019 at 1300 Hrs | 21.01.2019 at 1500 Hrs | Shall be informed later on. |

All other terms and conditions shall remain same as per original NIT.


Chief Engineer (Comm.),
HPSEBL, Vidyut Bhawan,
Shimla-171004.